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PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

p

APPR PROGRAM SITE/ COST OBJ 4
DCN BFYS NUMBER ORG ELEMENT PROJECT ORG CLSS AMOUNT L&
FOR033 01 T 72F00LA 50102D HQOOLAOQO 2505 $285,833.00 C

B.1 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-140) (APR 1984)

(a) During the base period specified in the "Ordering" clause, the
Government shall place orders totaling a minimum amount of $250,000. The
maximum level-of-effort the contractor shall be required to provide during the
contract period is 212,040 direct labor hours, at a total estimated cost of
$8,308,853 plus fixed fee 5165(754 for a total estimated cost-plus-fixed-fee
of $8,474,607 : et/ g LOE - ﬁf:‘f’f,GPW LOE

(b) In the event the government elects to exercise the option to extend
the term of the contract in accordance with the clause entitled “Option to
Extend the Term of the Contract” in Section H, the government shall place
orders totaling a minimum amount of $250,000. The maximum level-of-effort the
contractor shall be required to provide during the contract period is 141,360
direct labor hours, at a total estimated cost of $5,897,439 plus fixed fee
$117,648 for a total estlmated cost- plus fixed-fee of $6,015,087.

< 9y ope LefE o Fy 2y pr COF

(c}) Direct labor 1nc1udes personnel such” as Program Manager, Chemist,
Data Reviewer and not support personnel such as company management, typists,
and key punch operators even if such support personnel are treated as direct
labor by the Contractor. The level of effort specified in paragraph (a)
includes Contractor, subcontractor, and consultant labor hours and are

considered workable hours and do not include release time such as holidays and
vacation.

(d) For task orders issued on a completion basis, hours applied toward
the maximum level-of-effort will be those hours agreed to as a result of
negotiations.

B.2 TYPE OF CONTRACT/TASK ORDER

This is an indefinite delivery/indefinite quantity task order contract. Work
will be ordered by the issuance of task orders.

Task orders may be issued on a firm-fixed-price basis or cost- -plus-fixed-fee
basis.
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Individual task ordersg will be issued on a completion form basig whenever
bossible., The Completion form is one which describes the scope of work to be

If a completion form task order is not appropriate, g term form task order may
be issued. The term form is one which describes the Scope of work in general
terms and obligateg the Contractor te devote g Specifieg level of effort for a
stated time period. Under thig form, if the berformance jig considered
satisfactory by the Covernment, the fixed fee is bayable at the eXpiration of
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

c.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994)

The Contractor shall not perform any of the following activities on behalf
of EPA in connection with this contract:

1. The actual preparation of Congressional testimony.
2. The interviewing or hiring of individuals for employment at EPA.

3. Developing and/or writing of Position Descriptions and Performance
Standards.

4. The actual determination of Agency policy.

5. Participating as a voting member on a Performance Evaluation Board;
participating in and/or attending Award Fee meetings.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Plans.

8. The preparation of documents on EPA Letterhead other than routine
administrative correspondence.

9. Reviewing vouchers and invoices for the purposes of determining whether
costs, hours, and work performed are reasonable.

10. The preparation of Statements of Work, Work Assignments, Technical
Direction Documents, Delivery Orders, or any other work issuance document
under a contract that the contractor is performing or may perform. Such a
work issuance document, prepared by an EPA prime contractor under an EPA prime
contract for its subcontractor, is exempt from this prohibition.

11. The actual preparation of responses to audit reports from the Inspector
General, General Accounting Office, or other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act
requests, other than routine, non-judgmental correspondence.

14. Any contract which authorizes a contractor to represent itself as EPA to
outside parties.

15. Conducting administrative hearings.
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16. Reviewing findings concerning the eligibility of EPA employees for
security clearances.

17. The actual preparation of an office's official budget request.

c.2 STATEMENT OF WORK - CONTRACT WHERE WORK IS ORDERED BY TASK ORDER

The Contractor shall furnish the necessary personnel, material, eguipment,
services and facilities (except as otherwise specified) to perform the
Statement of Work/Specifications included in Attachment 1 as directed by task
orders awarded by the Contracting Officer.

c.3 INCORPORATION CF CONTRACTOR'S TECHNICAL PROPOSAL (EP 52.210-120) (APR
1984)

The Contractor's technical proposal entitled, "Region 9, Environmental

Services Assistance Team (ESAT) " dated October 4, 2000, and revisions dated
January 31, 2001 and February 12, 2001, are incorporated by reference and made
a part of this contract.

C.4 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR
1552.211-79) (FEB 1998)

(a) Definition. Information Resources Management (IRM) is defined as any
planning, budgeting, organizing, directing, training, promoting, controlling,
and managing activities associated with the burden, collection, creation, use
and dissemination of information. IRM includes both information itself, and
the management of information and related resources such as personnel,
equipment, funds, and technology. Examples of these services include but are
not limited to the following:

(1) The acquisition, creation, or modification of a computer program or
automated data base for delivery to EPA or use by EPA or contractors operating
EPA programs.

(2) The analysis of requirements for, study of the feasibility of,
evaluation of alternatives for, or design and development of a computer
program or automated data base for use by EPA or contractors operating EPA
programs.

(3) Services that provide EPA personnel access to or use of computer or
word processing equipment, software, or related services.

(4) Services that provide EPA personnel access to or use of: Data
communications; electronic messaging services or capabilities; electronic
bulletin boards, or other forms of electronic information dissemination;
electronic record-keeping; or any other automated information services.

(5) Services that are subject to the Brooks Act of 1965, as amended
(Pub. L. 89-306).
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(b) General. The Contractor shall perform any IRM related work under this
contract in accordance with the IRM policies, standards and procedures set
forth in this clause and noted below. Upon receipt of a werk request (i.e.
delivery order or work assignment), the Contractor shall check this listing of
directives (see paragraph (d) for electronic access). The applicable
directives for performance of the work request are those in effect on the date
of issuance of the work request.

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199)
of the Agency's Directive System contains the majority of the Agency's IRM
policies, standards and procedures.

(2) Groundwater Program IRM Requirement. A contractor performing any
work related to collecting Groundwater data; or developing or enhancing data
bases containing Groundwater quality data shall comply with EPA Order 7500.1A
- Minimum Set of Data Elements for Groundwater.

(3) EPA Computing and Telecommunications Services. The Enterprise
Technology Services Division (ETSD) Operational Directives Manual contains
procedural information about the operation of the Agency's computing and
telecommunications services. Contractors performing work for the Agency's
National Computer Center or those who are developing systems which will be
operating on the Agency's national platforms must comply with procedures
established in the Manual. (This document is only available through
electronic access.)

(c) Printed Documents. Documents listed in (b) (1) and (b) (2) may be
obtained from:

U.S. Environmental Protection Agency

Office of Administration

Facilities Management and Services Division
Distribution Section

Mail Code: 3204

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: (202) 260-5797

(d) Electronic Access.

(1) Internet. A complete listing, including full text, of documents
included in the 2100 Series of the Agency's Directive System, as well as the
two other EPA documents noted in this clause, is maintained on the EPA Public
Access Server on the Internet. Gopher Access: gopher.epa.gov is the address
to access the EPA Gopher. Select "menu keyword search' from the menu and
search on the term “IRM Policy'. Look for IRM Policy, Standards and Guidance.
World Wide Web Access: http://www.epa.gov is the address for the EPA's www

homepage. From the homepage, search on the term 'IRM Policy' and look for IRM
Policy, Standards and Guidance.

(2) Dial-Up Modem. All documents, including the listing, are available
for browsing and electronic download through a dial-up modem. Dial (919) 558-
0335 for access to the menu that contains the listing for EPA policies. Set
the communication parameters to 8 data bits, no parity, 1 stop bit (8,N,1)
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Full Duplex, and the emulator to VT-100. The information is the same whether
accessed through dial-up or the Internet. For technical assistance, call 1-
800-334-2405.

c.5 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES
(EP-S 97-1) (MAY 1999)

(a) Executive Order 13101 of September 14, 1998, entitled “Greening the
Government through Waste Prevention, Recycling, and Federal Acquisition” and
Section 6002 of the Fesource Conservation and Recovery Act (RCRA) of 1976, as
amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federal
agencies to procure designated items with the highest recovered materials
content practicable.

(b) In the performance of this contract, the Contractor shall comply with
the requirements of the following issuances:

(1) Title 40 of the Code of Federal Regulations, Part 247, Comprehensive
Guideline for Procurement of Products Containing Recovered Materials (CPG),
which designates items that are or can be made with recovered materials, and
its companion pieces, the Recovered Materials Advisory Notices (RMANs). The
CPG and RMANs provide recommended procurement practices, including recommended
recovered material content levels, for purchasing products designated in the
CPG. The Contractor shall comply with these recommendations, and such other
CPG revisions and RMANs as the Environmental Protection Agency (EPA) may issue
with respect to the procurement of products that contain recovered materials.
(Copies of the CPG or RMANs, as well as information on manufacturers and
vendors of designated items may be obtained by calling EPA‘s RCRA Hotline at
(800) 424-9346, or, in the Washington, D.C., metropolitan area, at (703) 412-
9810.)

(2) In complying with the requirements of paragraph (b), the Contractor
shall coordinate its concerns and program guidance with EPA’s Recycling
Coordinator.

(c) The Contractor shall prepare and submit reports on the purchase of
products containing recovered materials from time to time in accordance with
written direction (e.g., in specified format) from the EPA Recycling
Coordinator through the Contracting Officer. Reports shall be submitted to
the EPA Recycling Coordinator, with a copy to the Contracting Officer, Mail
Code 3204, Washington, D.C. 20460.
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SECTION D - PACKAGING AND MARKING

[For this Contract, there are NO clauses in this Section]
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

NUMBER DATE TITLE
52.246-4 AUG 1996 INSPECTION OF SERVICES--FIXED-PRICE
52.246-5 APR 1984 INSPECTION OF SERVICES--COST-REIMBURSEMENT

E.2 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984)

(a) The Contracting Officer or the duly authorized representative will
perform inspection and acceptance of materials and services to be provided.

(b) For the purposes of this clause, Rose Fong is the authorized
representative of the Contracting Officer.

(c) Inspection and acceptance will be performed at:

U.S. Environmental Protection Agency Region 9
1337 South 46" Street, Building 201
Richmond, CA 94804-4698

E.3 CLAUSE APPLICACILITY

The following clause is applicable to fixed priced task orders issued under
this contract:

FAR 52.246-4 INSPECTION OF SERVICES--FIXED-PRICE

The following clause is applicable to cost reimbursable task orders
issued under this contract:

FAR 52.246-5 INSPECTION OF SERVICES--COST-REIMBURSEMENT
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SECTION F - DELIVERIES OR PERFORMANCE

F.1l NOTICE Listing Contract Clauses Incorporated by Reference

NOTICE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

NUMBER DATE TITLE
52.242-15 AUG 1989 STOP WORK ORDER
52.242-15 AUG 1989 STOP WORK ORDER ALTERNATE I (APR 1984)

F.2 REPORTS OF WORK (EPAAR 1552.211-70) (FEB 1998) DEVIATION

The Contractor shall prepare and deliver reports, including plans,
evaluations, studies, analyses and manuals in accordance with Attachment 2.
Each report shall cite the contract number, identifying the U.S. Environmental
Protection Agency as the sponsoring agency, and identify the name of the
contractor preparing the report.

F.3 WORKING FILES (EPAAR 1552.211-75) (APR 1984) DEVIATION

The Contractor shall maintain accurate working files (by task order) on all
work documentation including calculations, assumptions, interpretations of
regulations, sources of information, and other raw data required in the
performance of this contract. The Contractor shall provide the information
contained in its working files upon request of the Contracting Officer.

F.4 PERIOD OF PERFORMANCE (EP 52.212-140) (APR 1984)

The Period Performance of this contract shall be from April 1, 2001 through
March 31, 2004. In addition, there is an Option Period inclusive of two

years, if the Government decides to exercise, which will commence on April 1,
2004 through March 31, 2006.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 ORDERING--BY DESIGNATED ORDERING OFFICERS (EPAAR 1552.216-72) (APR 1984)

(a) The Government will order any supplies and services to be furnished under
this contract by issuving task orders on Optional Form 347, or an agency
prescribed form, from the effective date of the contract through the
expiration date of the contract. In addition to the Contracting Officer, the
following individuals are authorized ordering officers:

Duly warranted Contracting Officers of the EPA Superfund/RCRA Procurement
Operating Division, Washington, DC acting within their authority.

(b) A Standard Form 30 will be the method of amending task orders.

(c) The Contractor shall acknowledge receipt of each order and shall prepare
and forward to the Ordering Officer within three(3) working days the proposed
staffing plan for accomplishing the assigned task within the period specified.

(d) If the Contractor considers the estimated labor hours or specified work
completion date to be unreasonable, he/she shall promptly notify the Ordering
Officer and Contracting Officer in writing within three (3)working days,
stating why the estimated labor hours or specified completion date is
considered unreasonable.

(e) Each task order will have a ceiling price, which the Contractor may not
exceed. When the Contractor has reason to believe that the labor payment and
support costs for the order, which will accrue in the next thirty (30) days,
will bring total cost to over 85 percent of the ceiling price specified in the
order, the Contractor shall notify the Ordering Officer.

(f) Paragraphs (c), (d), and (e) of this clause apply only when services are
being ordered.

G.2 CLAUSE APPLICABILITY

The following clauses are applicable to cost-reimbursement type task orders
only:

SUBMISSION OF INVOICES (EPAAR 1552.232-70 Dev.)

PAYMENT OF FEE UNDER COST-PLUS-FIXED-FEE TASK ORDERS
INDIRECT COSTS (EPAAR 1552.242-70 Dev.)
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G.3 SUBCONTRACTING PROGRAM FOR SMALL BUSINESS AND SMALL DISADVANTAGED
BUSINESS (EP 52.219-105) (APR 1984)

The subcontracting plan submitted by the Contractor and approved by the
Contracting Officer for this requirement is incorporated as Attachment 8.

G.4 PAYMENT OF FEE UNDER COST-PLUS-FIXED-FEE-TASK ORDERS

(a) The term "fee" in this clause refers to the fixed fee for the task orders
awarded on a cost-plus-fixed-fee basis.

(b) For cost-plus-fixed fee, completion type task orders, the Government
will make fee payment upon successful completion of the task order. If the
work cannot be completed within the estimated cost the Government can elect to
require more work and effort from the contractor without an increase in fee
provided it increases the estimated cost of the order.

(c) For level-of-effort, term type task orders, the Government will make
provisional fee payments on the basis of percentage of work completed.
Percentage of work completed is the ratio of direct labor hours performed to
the direct labor hours ordered in an individual task order. In the event the
contractor provides less than 90% of the specified level of effort, an
equitable downward adjustment of the fixed fee for that task order will be
made. The Government may require the Contractor to provide additional effort
up to 110 percent of the level of effort for any task order until the
estimated cost for that task order has been reached. However, this additional
effort shall not result in any increase in the fixed fee, if any.

G.5 SITE SPECIFIC INVOICING - INSTRUCTIONS

The monthly and annual general requirements for site specific invoicing are
contained in Attachment 7, Site Specific Invoicing Instructions.

G.6 SUBMISSION OF INVOICES - SUSPENDED COSTS

(a) Suspended costs, as referred to herein, are costs which for the reasons
stated by the Invoice Approval Official have been determined to be
inadequately supported or otherwise questionable, and not appropriate for
reimbursement under the contract terms at this time. Suspended costs may be
determined reimbursable after the contractor provides the Contracting Officer

and/or Project Officer additional documentation or explanation as specified on
EPA Form 1900-68.

(b) Disallowed costs, as referred to herein, are costs which, for the
reasons stated on the Form 1900-68, have been determined by the Invoice
Approval Official to be unallowable, that is, not reimbursable under the
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contract terms.

(c) The suspended costs identified on Form 1900-68 must be responded to
by the contractor within 60 days of issuance of the Form 1900-68. Any
suspended costs will become disallowed if the contractor does not respond in
the time allotted. These disallowed costs shall be removed from the
contractor’s accounting records for this contract.

(d) The contractor shall not re-bill any suspended costs on Form 1900-68
until notified by the Contracting Officer and/or Project Officer on this
contract that the suspension has been lifted.

(e} If the contractor disagrees with the determinations, the contractor
may (1) request in writing the cognizant Contracting Officer to consider
whether the non-reimbursed costs should be paid and to discuss contracting
officer’s findings with the contractor and/or (2) file a claim under the
“Disputes” clause of the contract.

G.7 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) DEVIATION

In order to be considered properly submitted, an invoice or request for
contract financing payment must meet the following requirements in addition to
the requirements of FAR 32.905:

(a} Unless otherwise specified in the contract, an invoice or request for
contract financing payment shall be submitted as an original and five copies.
The contractor shall submit the invoice or request for contract financing
payment to the following offices/individuals in the contract: the original and
two copies to the Accounting Operations office shown in Block 12 on the cover
of the contract; two copies to the Project Officer (the Project Officer may
direct one of these copies to a separate address); and one copy to the
Contracting Officer.

(b) The Contractor shall prepare its invoice or request for contract
financing payment on the prescribed Government forms. Standard Forms Number
1034, Public Voucher for Purchases and Services other than Personal, shall be
used by contractors to show the amount claimed for reimbursement. Standard
Form 1035, Public Voucher for Purchases and Services other than Personal
-Continuation Sheet, shall be used to furnish the necessary supporting detail
or additional information required by the Contracting Officer. The Contractor
may submit self-designed forms which contain the required information.

(c) (1) The Contractor shall prepare a contract level invoice or request
for contract financing payment in accordance with the invoice preparation
instructions identified as a separate attachment in Section J of the contract.
If contract work is authorized by individual task orders, the invoice or
request for contract financing payment shall also include a summary of the
current and cumulative amounts claimed by cost element for each task order and

for the contract total, as well as any supporting data for each task order as
identified in the instructions.

(2) The invoice or request for contract financing payment shall include
current and cumulative charges by major cost element such as direct labor,
overhead, travel, equipment, and other direct costs. For current costs, each
major cost element shall include the appropriate supporting schedule
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identified in the invoice preparation instructions. Cumulative charges
represent the net sum of current charges by cost element for the contract
period.

(d) (1) The charges for subcontracts shall be further detailed in a
supporting schedule showing the major cost elements for each subcontract.

(d) (2) On a case-by-case basis, when needed to verify the reasonableness
of subcontractor costs, the Contracting Officer may require that the
contractor obtain from the subcontractor cost information in the detail set
forth in (c) (2). This information should be obtained through a means which
maintains subcontractor confidentiality (for example, via sealed envelopes),
if the subcontractor expresses CBI concerns.

(e} Invoices or requests for contract financing payment must clearly
indicate the period of performance for which payment is requested. Separate
invoices or requests for contract financing payment are reguired for charges
applicable to the basic contract and each option period.

(f) (1) Notwithstanding the provisions of the clause of this contract at
FAR 52.216-7, Allowable Cost and Payment, invoices or requests for contract
financing payment shall be submitted once per month unless there has been a
demonstrated need and Contracting Officer approval for more freguent billings.
When submitted on a monthly basis, the period covered by invoices or requests
for contractor financing payments shall be the same as the period for monthly
progress reports required under this contract.

(2) If the Contracting Officer allows submissions more frequently than
monthly, one submittal each month shall have the same ending period of
performance as the monthly progress report.

(3) Where cumulative amounts on the monthly progress report differ from
the aggregate amounts claimed in the invoice(s) or request(s) for contract
financing payments covering the same period, the contractor shall provide a
reconciliation of the difference as part of the payment request.

G.8 METHOD OF PAYMENT (EP 52.232-220) (APR 1984)

(a) Payments under this contract will be made either by check or by wire
transfer through the Treasury Financial Communications System at the option of
the Government.

(b) The Contractor shall forward the following information in writing to the
paying office designated in this contract not later than 7 days after receipt
of notice of award.

(1) Full name (where practicable), title, phone number, and complete
mailing address of responsible official(s), (i) to whom check payments are to

be sent, and (ii) who may be contacted concerning the bank account information
regquested below.

(2} The following bank account information required to accomplish wire
transfers: '

(i) Name, address, and telegraphic abbreviation of the receiving
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financial institution.

(ii) Receiving financial institution's 9-digit American Bankers
Association (ABA) identifying number for routing transfer of funds. (Provide
this number only if the receiving financial institution has access to the
Federal Reserve Communications System.)

(iii) Recipient's name and account number at the receiving
financial institution to be credited with the funds.

(iv) If the receiving financial institution does not have access
to the Federal Reserve Communications System, provide the name of the
correspondent financial institution through which the receiving financial
institution receives electronic funds transfer messages. If a correspondent
financial institutior is specified, also provide:

(A) Address and telegraphic abbreviation of the correspondent
financial institution.

(B) The correspondent financial institution's 9- digit ABA
identifying number for routing transfer of funds.

(c) Any changes to the information furnished under paragraph (b) of this
clause shall be furnished to the paying office in writing at least 30 days
before the effective date of the change. It is the contractor's
responsibility to furnish these changes promptly to avoid payments to
erroneous addresses or bank accounts.

(d) The document furnishing the information required in paragraphs (b) and
(c) must be dated and contain the signature, title, and telephone number of
the Contractor official authorized to provide it, as well as the Contractor's
name and contract number.

(e) If this contract is assigned, the Contractor shall ensure that the
information required above is submitted by the assignee to the paying office
designated in the contract.

G.9 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION

(a) In accordance with paragraph (d) of the "Allowable Cost and Payment®
clause, the final indirect cost rates applicable to this contract shall be
established between the Contractor and the appropriate Government
representative (EPA, other Government agency, or auditor), as provided by FAR
42.703-1(a). EPA's procedures require a Contracting Officer determination of
indirect cost rates for its contracts. In those cases where EPA is the
cognizant agency (see FAR 42.705-1), the final rate proposal shall be
submitted to the cognizant audit activity and to the following:
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Environmental Frotection Agency

Chief, Cost and Rate Negotiation Service Center
Office of Acquisition Management (3802R)

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D. C. 20460

The Contractor shall also follow the notification and cost impact procedures
prescribed in paragraph (b) below.

Where EPA is not the cognizant agency, the final rate proposal shall be
submitted to the above-cited address, to the cognizant audit agency, and to
the designated Contracting Officer of the cognizant agency. Upon
establishment of the final indirect cost rates, the Contractor shall submit an
executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2)
applicable to the data furnished in connection with the final rates to the
cognizant audit agency. The final rates shall be contained in a written
understanding between the Contractor and the appropriate Government
representative. Pursuant to the "Allowable Cost and Payment" clause, the
allowable indirect costs under this contract shall be obtained by applying the
final agreed upon rate(s) to the appropriate bases.

(b) Until final annual indirect cost rates are established for any period,
the Government shall reimburse the Contractor at billing rates established by
the appropriate Government representative in accordance with FAR 42.704, by
means of a separate indirect cost rate agreement or a contract modification
subject to adjustment when the final rates are established. The established
billing rates are currently as follows:

Period Cost Center Rate Type Basis of Allocation

Effective Date Fringe Benefits 32.43% Billing (a)

of Contract Field Overhead 15.00% Billing/Ceiling (b)

Award until Corp. Overhead 57.00%

Amended G&A 6.00% Billing/Ceiling (c)
Subcont Admin. 4.36% Billing/Ceiling (c)

(a) Direct Labor dollars

(b} Direct Labor dollars Plus Applicable Fringe Benefits

(c}) Total Cost Input Exclusive of G&A, Subcontract Costs, and
Subcontract Administration

(d) Subcontract Costs

These billing rates may be prospectively or retroactively revised by mutual
agreement, at the request of either the Government or the Contractor, to
prevent substantial overpayment or underpayment.

(1) For any retroactive indirect cost rate adjustments (i.e.,indirect
costs already billed), including final indirect cost rate adjustments, the
Contractor shall provide to the Cost Policy and Rate Negotiation Section, with
copies to the current EPA Contracting Officers of active contracts, a cost
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impact statement showing the effect of the indirect cost rate changes for each
contract. This statement shall compare the cost billed to the cost the
Contractor proposes to bill.

(2) For prospective indirect cost rate adjustments only, the Contractor
shall notify the current EPA Contracting Officers of the new proposed rates
when it proposes rates to the Cost Policy and Rate Negotiation Section.

(3) For either prospective or retroactive indirect cost rate
adjustments, the Contractor shall provide the Cost Policy and Rate Negotiation

Section with the names of the current EPA Contracting Officers for the
affected contracts.

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings
are hereby established on indirect costs reimbursable under this contract.
The Government shall not be obligated to pay the Contractor any additional

amount on account of indirect costs in excess of the ceiling rates listed
below:

Period Cost Center Rate Type Basis of Allocation

Effective Date Fringe Benefits 32.43% Billing (a)

of Contract Field Overhead 15.00% Billing/Ceiling (b)

Award until Corp. Overhead 57.00%

Amended G&A 6.00% Billing/Ceiling (c)
Subcont Admin. 4.36% Billing/Ceiling (c)

(a) Direct Labor dollars

(b) Direct Labor dollars Plus Applicable Fringe Benefits

(c) Total Cost Input Exclusive of G&A, Subcontract Costs, and
Subcontract Administration

(d) Subcontract Costs

The ceiling rates specified above are applicable from the effective date of

the contract through the end of the period of performance including any option
periods.

G.10 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984)

Project Officer(s) for this contract:

Project Officer: Rose Fong
U.S. EPA Region 9 (PMD-3)
75 Hawthorne Street
San Francisco, CA 94105
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(A) Determine the adequacy of the contractor's disclosure
statements;

(B) Determine whether the disclosure statements are in compliance
with Cost Accounting Standards and FAR Part 31;

(C) Determine the contractor's compliance with Cost Accounting
Standards and disclosure statements, if applicable; and

(D) Negotiate price adjustments and execute supplemental
agreements under the Cost Accounting Standards clauses at FAR
52.220-3, 52.230-4, and 52.230-5.

(6) Review, approve or disapprove, and maintain surveillance of the
contractor's purchasing system.

(7) Perform surveillance, resolve issues, and establish any necessary
agreements related to the contractor's cost/schedule control system,
including travel policies/procedures, allocation and cost charging
methodology, timekeeping and labor distribution policies and
procedures, subcontract payment practices, matters concerning
relationships between the contractor and its affiliates and
subsidiaries, and consistency between bid and accounting
classifications.

(8) Review, resolve issues, and establish any necessary agreements
related to the contractor's estimating system.

(b) The FACO shall consult with the Contracting Officer whenever necessary
or appropriate and shall forward a copy of all agreements/decisions to the
Contracting Officer upon execution.

(c) The FACO for this contract is Cassandra Bain
U.S. EPA
Mail 3B05R
1200 Pennsylvania Ave. N.W.
Washington, D.C. 20460

G.12 ANNUAL ALLOCATION OF NON-SITE COSTS (EP 52.242-310) (OCT 1991)

(a) The contractor shall submit an allocation report annually on a Federal
fiscal year (FY) basis. The purpose of this report is to allocate all
payments made by EPA to the contractor for non-site-specific activities to the
sites worked on by the contractor during the FY. Examples of
non-site-specific activities include program management, contract fees (base,
fixed, and award), and other tasks given to the contractor for
non-site-specific work.
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(b) Within S0 days after the end of each FY, EPA will provide the contractor
the total amount of all invoices for the annual allocation period. The
contractor shall submit two draft copies of the Annual Allocation Report to
EPA within 60 days after receipt of the invoice amounts. The paragraph below
titled, "Annual Allocation Report", lists the required submissions for the
Annual Allocation Report. Attachment_6 to the contract, titled,
"Instructions for Performing the Annual Allocation of Non-Site- Specific

Costs" provides a detailed explanation of each schedule type and steps for
completing each schedule.

(c) The Superfund Accounting Branch of the Financial Management Division
(FMD) will review the draft report and notify the contractor in writing of any
corrections required for the final report. Two copies of the final report
incorporating all of the necessary corrections are due 30 days after receipt
of this notice. The final report shall also include a signed statement
certifying that the data provided to EPA is supported by the contractor's
accounting records. NOTE: These allocations represent changes to EPA's
accounting system. No changes should be made to the contractor's accounting
system.

(d) In addition to the two copies of the final reports, the contractor shall
also submit the Summary of Allocation report on a 5 1/4" or 3 1/2" DOS
computer disk in a Lotus 1-2-3 or ASCII format. The reports shall be sent to:

Chief, Superfund Accounting Branch
Environmental Protection Agency
Financial Management Division (3303F)
Ariel Rios Building

1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460

(e} When the contract performance period ends at other than the end of the
FY, EPA will provide the amount to be allocated 90 days after submission of
the last invoice following contract expiration. The time requirements for
submission of draft and final reports noted in the paragraphs above will
apply.

(f) If the contractor is submitting Annual Allocation Reports on costs
incurred during FY 1991 and earlier, the contractor may combine each FY's
report into one report. Approval must be granted by the Chief, Superfund
Accounting Branch, FMD before the reports can be combined.

Allocation Methodology
Initial Steps:

Before beginning the allocation process, the contractor must perform four
tasks:

1) Reconcile the paid amounts provided by EPA with contractor records,
2) Identify costs charged to sites with SSIDs and without SSIDs,
3) Redistribute costs for sites which initially did not have SSIDs, but
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which were subsequently assigned an EPA SSID, and

4) Identify which of the non-site activity costs should be allocated to
sites:

The contractor shall delineate the amount of non-site- specific costs
into the following non-site categories:

Program Management - (National & Regional, if applicable) -
Payments made to the contractor for the specific management
and administration of the contract as a whole. This
includes contract fees except for fees applicable to
individual sites.

Site Support Non-Site Activities - payments for activities

which relate to, support, and/or benefit the sites worked on
by the contractor.

Program Wide Non-Site Activities - payments for activities
which support the overall Superfund program beyond the sites
worked on under this contract; they are global in nature and
purpose. These costs will not be allocated to sites in the
annual allocation process.

Capital Equipment - equipment with an individual cost over
$5,000.00 and a useful life of greater than one year.

Start-up Costs - costs incurred generally in the first year
and associated with efforts benefiting the entire contract
term, e.g., guality assurance plans.

(g) The contractor shall allocate the non-site activity costs to sites,
program wide non-site costs, and other appropriations using an allocation
method that reflects the causal/beneficial relationship of the non-site costs
to site costs. The preferred allocation method is a total cost base.

However, with the aprroval of the Chief, Superfund Accounting Branch, FMD, the
contractor may use an alternate methodology.

In addition, special allocations may be required as follows:

- All equipment with a unit value of $5,000.00 or greater
and a useful life of greater than one year shall be
depreciated over its useful life and allocated to
sites. The allocation of amortized egquipment costs
should reflect equipment usage on the sites. The
preferred depreciation procedure is either a straight-
line or actual usage basis. A depreciation schedule
shall be maintained and submitted to EPA at contract
expiration.

- Start-up costs, if applicable, shall be amortized over
the life of the contract.

s Payments made for costs incurred in previous fiscal
yvears, if material, shall be allocated in a separate
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report. If the contractor is unsure whether a paid
amount is material, the contractor should contact the
Chief, Superfund Accounting Branch, FMD.

Annual Allocation Report
Reqguired:

- Summary of Allocation

- Master Allocation Schedule

- Statement of Allocation Methodology

- Listing of all invoices paid during the Federal fiscal
year (with invoice numbers and amounts)

= Certification of Contractor Records - (final report
only)

Required if applicable:

- Schedule of Start-up Costs
- Schedule of Capital Equipment Depreciation
- Schedule of Non-Site Activities

(h) The contractor should refer to "Instructions for Performing the Annual
Allocation of Non-Site-Specific Costs" for a detailed explanation and
illustration of the allocation process and methodology. Questions regarding
any Annual Allocation requirements should be referred to the Chief, Superfund
Accounting Branch, FMD at (202) 260-9268.

G.13 SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984)

The Contractor shall submit the information required by the "Subcontracts,"
clause to the Contracting Officer and assigned Project Officer. The
Contracting
Officer will provide written notice to the Contractor of his decision.

Consent is given to issue the following subcontracts:

N/A

G.14 GOVERNMENT PROPERTY (EP 52.245-100) (APR 1998) DEVIATION

(a) The contractor shall not fabricate or acquire, on behalf of the
Government, either directly or indirectly through a subcontract, any item of
property without written approval from the Contracting Officer.

(b) In accordance with paragraph (a) above, the contractor is authorized
to acquire and/or fabricate the equipment listed below for use in the
performance of this contract. The equipment is subject to the provisions of
the "Government Property" clause.

NONE
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(c} The Government will provide the following item(s) of Government
property to the contractor for use in the performance of this contract. This
property shall be used and maintained by the contractor in accordance with the
provisions of the "Government Property" clause.

See Attachment 3, Table 1 - Govermment Furnished Property/
Equipment For Contractor
Exclusive Use

(d) The Government will provide the Contractor as Government-furnished
property (GFP) on a non-interference basis, for use in connection with and
under the terms of the contract, the following property on a shared basis.
The Contractor is responsible for using, operating and maintaining this
eqguipment.

See Attachment 3, Table 2 - Govermment Furnished Property/
Equipment for Shared Use

(e) The Government will provide the following items(s) of Government
property "As Is" to the contractor for use in the performance of this
contract. This property shall be used and maintained by the contractor in
accordance with the provisions of this "Government Property" clause and FAR
52.245-19 "Government Property Furnished - As Is."

See Attachment 3 and 4

(£f) The "EPA Contract Property Administration Requirements,” provided
below, apply to this contract.

U.S. Environmental Protection Agency
PROPERTY ADMINISTRATION REQUIREMENTS (PAR)

1. PURPOSE. This dccument sets forth the requirements for Environmental
Protection Agency (EPA) contractors in the performance of their Government
property management responsibilities under contracts with EPA. These
requirements supplement those contained in the Government property clause(s)
in this contract, and Part 45 of the Federal Acquisition Regulation (FAR).

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. EPA has delegated much of
its contract property management oversight to the Defense Contract Management
Command (DCMC). Shortly after award of a contract, the EPA contracting
officer (CO) delegates the functions of property administration and plant
clearance (disposal) for the contract to DCMC. Upon acceptance of that
delegation, DCMC will provide notification to the contractor, identifying the
assigned property administrator (PA) and plant clearance officer (PLCO). If
the contract is not delegated to DCMC for administration, any reference to PA
and PLCO throughout this document shall be construed to mean CO. The DCMC Pa
is available to the contractor for assistance in all matters of property
administration. Notwithstanding the delegation, as necessary, the contractor
may contact their EPA CO. In the event of disagreement between the contractor
and the DCMC PA, the contractor should seek resolution from the CO.
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Unless otherwise directed in the contract, or this document, all originals of
written information or reports, except direct correspondence between the
contractor and the DCMC PA, relative to Government property, should be
forwarded to the administrative CO assigned to this contract.

3. REQUESTS FOR GOVERNMENT PROPERTY.

a. In accordance with FAR 45.102, the contractor shall furnish all
property required for performing Government contracts. If a
contractor believes that Government facilities are required for
performance of the contract, the contractor shall submit a written
request to the CO. At a minimum the request shall contain the
following elements:

1. Contract number for which the facilities are required.
2. An item(s) description, quantity and estimated cost.

3. Certification that no like contractor facilities exist which
could be utilized.

4. A detailed description of the task-related purpose of the
facilities.

5. Explanation of negative impact if facilities are not provided
by the Government.

6. If applicable, recommend the exception under FAR 45.302-1(a)
or EPA’s class deviation (available upon request), and provide any
other information which would support the furnishing of
facilities, including contractor-acquired property (CAP).

7. Except when the request is for material, a lease versus
purchase analysis shall be furnished with the request to acquire
property on behalf of the Government.

The contractor may not proceed with acquisition on behalf of the Government
until receipt of written authorization from the EPA CO.

4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives
Government-furnished property (GFP), the contractor should receive, from the
transferor, (either EPA or another contractor) all of the applicable data
elements (Attachment 1 of this clause) needed to maintain the required
records. If this information is not provided at the time of receipt of the
property, the contractor shall request it from the EPA CO. The CO will
attempt to obtain the data from the previous property holder, or, if data does
not exist, will assist the current property holder in estimating the elements.
Prior to signing an acceptance document for the property, the receiving
contractor should perform a complete inventory of the property.
Responsibility, as well as accountability, passes with the signed acceptance.

When, at the written direction of the EPA CO, the contractor transfers GFP to
another contractor, or another Agency, the contractor shall provide the
applicable data elements (Attachment 1 of this clause). Upon return of the
property to EPA, the same data must be provided, by the contractor, to the EPA
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CO.
5. RECORDS OF GOVERNMENT PROPERTY.

a. In accordance with FAR 45.505 and 45.505-1, the contractor shall
establish and maintain adegquate property records for all
Government property, regardless of value, including property
provided to and in the possession of a subcontractor. Material
(supplies) provided by the Government or acquired by the
contractor and billed as a direct charge to the Government is
Government property and records must be established as such.

b. The contractor shall establish and maintain the official
Government property record. (If the contract contains the FAR
Clause 52.245-1, the Government will maintain the official
Government property records.) Such records shall contain the
applicable data elements (Attachment 1 of this clause) for all

items of Government property regardless of cost.

Ci The Contractor shall identify all Superfund property and designate
it as such both on the item and on the official Government
property record. If it is not practicable to tag the item, the

contractor shall write the ID number on a tag, card or other
entity that may be kept with the item or in a file.

d. Support documentation used for posting entries to the property
record shall provide complete, current and auditable data.
Entries shall be posted to the record in a timely manner following
an action.

e. For Government vehicles, in addition to the data elements required
by EPA, the contractor shall also comply with the General Services
Administration (GSA) and Department of Energy (DOE) record and
report requirements supplied with all EPA provided motor vehicles.
If the above requirements were not provided with the vehicle, the
contractor shall notify the EPA CO.

£ When Government property is disclosed to be in the possession or
control of the contractor but not provided under any contract, the
contractor shall record and report the property in accordance with
FAR 45.502(f) and (h).

6. INVENTORIES OF GOVERNMENT PROPERTY. The Contractor shall conduct a
complete physical inventory of EPA property at least once per year, unless
otherwise directed by the PA. Reconciliation shall be completed within 30
calendar days of inventory completion. The contractor shall report the
results of the inventory, including any discrepancies, to the DCMC PA upon
completion of the reconciliation. The contractor's records shall indicate the
completion date of the inventory.

See Section 9 herein, Contract Closeout, for information on final inventories.

7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA
requires an annual summary report, for each contract, by contract number, of
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Government property in the contractor's possession as of September 30 each

year.

a.

For each classification listed in FAR 45.505-14(a), except
material, the contractor shall provide the total acquisition cost
and total quantity. If there are zero items in a classification,
or if there is an ending balance of zero, the classification must
be listed with zeros in the quantity and acquisition cost columns.

For material, the contractor shall provide the total acquisition
cost only.

Property classified as facilities, special tooling, special test
equipment, and agency peculiar must be reported on two separate
lines. The first line shall include the total acquisition cost
and quantity of all items or systems with a unit acquisition cost
of $25,000 or more. The second line shall include the total
acquisition cost and quantity of all items with a unit acquisition
cost of less than $25,000.

For items comprising a system, which is defined as "a group of
interacting items functioning as a complex whole," the contractor
may maintain the record as a system noting all components of the
system urider the main component or maintain individual records for
each iter.. However, for the annual report of Government property
the components must be reported as a system with one total dollar
amount for the system, if that system total is $25,000 or more.

The reports are to be received at EPA and DCMC no later than
October 31 of each year.

Distribution shall be as follows:

Original to: EPA CO

1 copy: DCMC PA
EPA Contractors are required to comply with GSA’s and DOE’s
special reporting requirements for motor vehicles. A statement of
these requirements will be provided by the EPA Facility Management
and Services Division (FMSD) concurrent with receipt of each

vehicle.

The contractor shall provide detailed reports on an as-needed
basis, as may be requested by the CO or the PA.
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DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed
of three distinct phases: identification of excess property, reporting of
excess property, and final disposition.

a.

Identification of Excess Property. The disposition process
begins with the contractor identifying Government property that is

excess to its contract. Effective contractor property control
systems provide for disclosing excesses as they occur. Once
inactive Government property has been determined to be excess to
the contract to which it is accountable, it must be screened
against the contractor’s other EPA contracts for further use. TE
the property may be reutilized, the contractor shall notify the
CO, in writing. Government property will be transferred to other
contracts only when the COs on both the current contract and the
receiving contract authorize such a transfer in writing.

Reporting Excess Government Property. Excess Government property
shall be reported in accordance with FAR Subpart 45.6. Inventory

schedules A-E (SF Forms 1426 - 1434) provide the format for
reporting of excess Government property. Instructions for
completing the forms are located at FAR 45.606-5 and samples may
be found in FAR 53.301-1426 thru 1434. Inventory schedules shall
be forwarded to the DCMC PLCO with a copy to the EPA CO. The
cover letter, which accompanies the inventory schedules, must
include the EPA CO’s name, address and telephone number.
Inventory schedules must also contain a notification if the
property is Superfund property. If the property is Superfund
property, the contractor must also prominently include the
following language on the inventory schedule: “NOTE TO PLCO:
Reimbursement to the EPA Superfund is reguired.” When requested,
by the PLCO or the CO, the contractor will provide the fair market
value for those items requested.

Disposition Instructions.

v1. If directed in writing by the EPA CO, the contractor will

retain all or part of the excess Government property under the
current contract for possible future requirements. The contractor
shall request, from the PLCO, withdrawal from the inventory
schedule of those items to be retained.

2. If directed in writing by the EPA CO, the contractor shall
transfer the property to another EPA contractor. The contractor
will transfer the property by shipping it in accordance with the
instructions provided by the CO. The contractor shall request,
from the PLCO, withdrawal from the inventory schedule of those
items to be transferred. Further, the contractor shall notify the
CO when the transfer is complete.

3. If directed in writing by the EPA CO, the contractor shall
transfer the property to EPA. The contractor shall ship/deliver
the property in accordance with the instructions provided by the
CO. The contractor will request, from the PLCO, withdrawal from
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the inventory schedule of those items to be transferred to EPA.
Further, the contractor shall notify the CO when the transfer is
complete.

4. The contractor will ship the property elsewhere if directed,
in writing, by the PLCO.

5. The PLCO will either conduct the sale or instruct the
contractor to conduct a sale of surplus property. The contractor

will allow prospective bidders access to property offered for
sale.

6. Property abandoned by the PLCO on the contractor’s site must
be disposed of in a manner that does not endanger the health and
safety of the public.

7. To effect transfer of accountability, the contractor shall
provide the recipient of the property with the applicable data
elements set forth in Attachment 1 of this clause. The contractor
shall also obtain either a signed receipt from the recipient, or
proof of shipment. The contractor shall update the official
Government property record to indicate the disposition of the item
and to close the record.

9. CONTRACT CLOSEOUT. The contractor shall complete a physical inventory of
all Government property at contract completion and the results, including any
discrepancies, shall be reported to the DCMC PA. In the case of a terminated
contract, the contractor shall comply with the inventory requirements set
forth in the applicable termination clause. The results of the inventory, as
well as a detailed inventory listing, must be forwarded to the CO. For
terminated contracts, the contractor will conduct and report the inventory
results as directed by the CO.

However, in order to expedite the disposal process, contractors may be
required to, or may elect to submit to the CO, an inventory schedule for
disposal purposes up to six (6) months prior to contract completion. If such
an inventory schedule is prepared, the contractor must indicate the earliest
date that each item may be disposed.

The contractor shall update all property records to show disposal action. The
contractor shall notify the DCMC PA, in writing, when all work has been
completed under the contract and all Government property accountable to the
contract has been disposed.

REQUIRED DATA ELEMENTS. Where applicable (all elements are not applicable to
material) the contractor is required to maintain, at a minimum, the
information related to the following data elements for EPA Government
property:

Contractor Identification/Tag Number
Description

Manufacturer

Model

Serial Number
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Acquisition Date
Date received
Acquisition Cost *
Acquisition Document Number
Location
Contract Number
Account Number (if supplied)
Superfund (Yes/No)
Inventory Performance Date
Disposition Date
* Acquisition cost shall include the price of the item plus all taxes,
transportation and installation charges allocable to that item.

NOTE: For items comprising a system which is defined as, "a group of
interacting items functioning as a complex whole," the contractor may maintain
the record as a system noting all components of the system under the main
component or maintain individual records for each item. However, for the
Annual Report of Government Property the components must be reported as a
system with one total dollar amount for the system, if that system total is
$25,000 or more.

G.15 GOVERNMENT PROPERTY--RESIDUAL INVENTORY (EP 52.245-110) (APR 1984)

The Contractor is authorized to use in the performance of this contract the
residual inventory presently accountable to Contract No. 68-D6-0005.

G.16 DESIGNATION OF PROPERTY ADMINISTRATOR (EP 52.245-140) (SEP 1994)

The contract property administrator
Defense Contract Management Command (DCMC)

is the Contracting Oificer's designated representative on property matters.
The Contractor shall furnish all required information on property to the
property administrator.

Barbara Sheppherd

Telephone: (408) 541-7057

Defense Contract Management Command (DCMC)
San Francisco, CA

G.17 ACCESS TO GOVERNMENT PROPERTY, SERVICE, AND/OR SPACE

1. A portion of the effort required to be accomplished under this contract
must be performed at a Government facility. The Contractor shall be granted
ingress and egress at such Government facility.

2, While Contractor personnel are at the Government facility, the Contractor

is responsible for compliance with all laws, rules, and regulations governing
conduct with respect to health and safety as they relate not only to their
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employees and agents, but also to other personnel who are Government employees
or agents of the Government, and to property at the site regardless of
ownership.

3. When the Contractor's team arrives at the Government facility, the team
leader will make detailed arrangements with the Project Officer for access to
and availability of the property, services, and space as listed hereafter.

4. While on Government premises and in possession of Government property,
the Contractor is considered to be a bailee for hire, and subject to all
duties thereof.

5. The Government property, services, and/or space as listed hereafter to
which the Contractor shall have access under this clause shall be made
available at the Government facility. In the event the property to which the
Contractor is to have access is not made available as scheduled, the
Contracting Officer shall, upon timely written request made by the Contractor,
make a determination of the delay, if any, occasioned the Contractor thereby
and shall equitably adjust the delivery or performance dates of the Contract
and any other contractual provisions affected by any such delay, in accordance

with the procedures provided for in the clause of the contract entitled
"Changes."

LOCATION: US Environmental Protection Agency, Region 9
1337 South 46th Street, Building 201
Richmond, CA 94804

SEE ATTACHMENT 4 “GOVERNMENT FURNISHED SPACE” FOR A COMPLETE DESCRIPTION.

PROPERTY : SEE ATTACHMENT 3 “GOVERNMENT FURNISHED PROPERTY”
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1l PRINTING (EPAAR 1552.208-70) (DEC 1993)
(a) Definitions.

"Printing" is the process of composition, platemaking, presswork, binding,
and microform; or the end items produced by such processes and equipment.

"Composition" applies to the setting of type by hot-metal casting, photo
typesetting, or electronic character generating devices for the purpose of
producing camera copy, negatives, a plate or image to be used in the
production of printing or microform.

"Camera copy" (or "camera-ready copy") is a final document suitable for
printing/duplication.

"Desktop Publishing” is a method of composition using computers with the
final output or generation of camera copy done by a laser printer. This is
not considered "printing." However, if the output from desktop publishing is
being sent to a typesetting device (i.e., Linotronic) with camera copy being
produced in either paper or negative format, these services are considered
"printing".

"Microform" is any product produced in a miniaturized image format, for mass
or general distribution and as a substitute for conventionally printed
material. Microform services are classified as printing services and includes
microfiche and microfilm. The contractor may make up to two sets of microform
files for archival purposes at the end of the contract period of performance.

"Duplication" means the making of one-color (black) copies on photocopy
machines employing electrostatic, thermal, or other processes without using an
intermediary such as a negative or plate.

"Requirement" means an individual photocopying task. (There may be multiple
requirements under a Work Assignment or Delivery Order. Each requirement would
be subject to the photocopying limitation of 5,000 copies of one page or
25,000 copies of multiple pages in the aggregate per requirement.)

(b} Prohibition.

The Contractor shall not engage in, nor subcontract for, any printing or
multi-color duplication in connection with the performance of work under this
contract. Duplication of more than 5,000 copies of one page or more than

25,000 copies of multiple pages in the aggregate per requirement constitutes
printing.

(c) Affirmative Reguirements.

(1) Unless otherwise directed by the Contracting Officer, the Contractor

shall use double-sided copying to produce any progress report, draft report or
final report.
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(2) Unless otherwise directed by the Contracting Officer, the Contractor
shall use recycled paper for reports delivered to the Agency which meet the
minimum content standards for paper and paper products as set forth in EPA
Procurement Guidelines (40 CFR 250, June 22, 1988).

(d) Permitted Contractor Activities.

(1) The prohibitions contained in paragraph (b) do not preclude writing,
editing, or preparing manuscript copy, or preparing related illustrative
material to a final document (camera-ready copy) using desktop publishing.

(2) The Contractor may perform a requirement involving the duplication of
less than 5,000 copies of only one page, or less than 25,000 copies of
multiple pages in the aggregate using one color (black), such pages not
exceedlng the maximum image size of 10 3/4 by 14 1/4 inches. Duplication
services below these thresholds are not considered printing. If performance
of the contract will require duplication in excess of these limits,
contractors must immediately notify the Contracting Officer in writing. EPA
may then seek a waiver from the Joint Committee on Printing, U.S. Congress.

(e) Violations.

The Contractor may not engage in, nor subcontract for, any printing in
connection with the performance of work under the contract. The cost of any
printing services in violation of this clause will be disallowed, or not
accepted by the Government.

(f) Flowdown Provision.

The Contractor shall include in each subcontract which may involve a
requirement for any printing/duplicating/copying a provision substantially the
same as this clause.

H.2 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994)

(2) The Contractor warrants that, to the best of the Contractor's knowledge
and belief, there are no relevant facts or circumstances which could give rise
to an organizational conflict of interest, as defined in FAR Subpart 9.5, or
that the Contractor has disclosed all such relevant information.

(b) Prior to commencement of any work, the Contractor agrees to notify the
Contracting Officer immediately that, to the best of its knowledge and belief,
no actual or potential conflict of interest exists or to identify to the
Contracting Officer any actual or potential conflict of interest the firm may
have. 1In emergency situations, however, work may begin but notification shall
be made within five (5) working days.

(c) The Contractor agrees that if an actual or potential organizational
conflict of interest is identified during performance, the Contractor will
immediately make a full disclosure in writing to the Contracting Officer.

This disclosure shall include a description of actions which the Contractor
has taken or proposes to take, after consultation with the Contracting
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of
interest. The Contractor shall continue performance until notified by the
Contracting Officer of any contrary action to be taken.
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(d) Remedies - The EPA may terminate this contract for convenience, in whole
or in part, if it deems such termination necessary to avoid an organizational
conflict of interest. If the Contractor was aware of a potential
organizational conflict of interest prior to award or discovered an actual or
potential conflict after award and did not disclose it or misrepresented
relevant information to the Contracting Officer, the Government may terminate
the contract for default, debar the Contractor from Government contracting, or
pursue such other remedies as may be permitted by law or this contract.

(e) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph (e), unless otherwise
authorized by the Contracting Officer.

H.3 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR
1552.209-73) (MAY 1994)

(a) In addition to the requirements of the contract clause entitled
"Organizational Conflicts of Interest," the following provisions with regard
to employee personnel performing under this contract shall apply until the
earlier of the following two dates: the termination date of the affected
employee(s) or the expiration date of the contract.

(b) The Contractor agrees to notify immediately the EPA Project Officer and
the Contracting Officer of (1) any actual or potential personal conflict of
interest with regard to any of its employees working on or having access to
information regarding this contract, or (2) any such conflicts concerning
subcontractor employees or consultants working on or having access to
information regarding this contract, when such conflicts have been reported to
the Contractor. A personal conflict of interest is defined as a relationship
of an employee, subcontractor employee, or consultant with an entity that may
impair the objectivity of the employee, subcontractor employee, or consultant
in performing the contract work.

(c) The Contractor agrees to notify each Project Officer and Contracting
Officer prior to incurring costs for that employee's work when an employee may
have a personal conflict of interest. In the event that the personal conflict
of interest does not become known until after performance on the contract
begins, the Contractor shall immediately notify the Contracting Officer of the
personal conflict of interest. The Contractor shall continue performance of
this contract until notified by the Contracting Officer of the appropriate
action to be taken.

(d) The Contractor agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph (d), unless otherwise
authorized by the Contracting Officer.

H.4 LIMITATION OF FUTURE CONTRACTING (ESAT) (EPAAR 1552.209-74) (MAR 1957)
ALTERNATE III (MAR 1997) DEVIATION
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(a) The parties to this contract agree that the Contractor will be
restricted in its future contracting in the manner described below. Except as
specifically provided in this clause, the Contractor shall be free to compete
for contracts on an equal basis with other companies.

(b) If the Contractor, under the terms of this contract, or through the
performance of work pursuant to this contract, is required to develop
specifications or statements of work and such specifications or statements of
work are incorporated into an EPA solicitation, the Contractor shall be
ineligible to perform the work described in that solicitation as a prime
Contractor or subcontractor under an ensuing EPA contract.

(c) Unless prior written approval is obtained from the cognizant
Contracting Officer, the Contractor during the life of this contract agrees it
shall not enter into a contract with any firm that has a Contract laboratory
program (CLP)contract or that has a significant relationship with a CLP
contractor. Likewise, unless prior written approval is obtained from the
cognizant Contracting Officer, the contractor during the life of this contract
agrees it shall not enter into a contract with any firm that has a Region 9
analytical support contract or has a significant relationship with a
contractor providing analytical support to Region 9.

(d) To the extent that the work under this contract requires access to
proprietary or confidential business or financial data of other companies, and
as long as such data remains proprietary or confidential, the Contractor shall
protect such data from unauthorized use and disclosure.

(e) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for nondiscretionary technical or engineering services, including treatability
studies, well drilling, fence erecting, plumbing, utility hookups, security
guard services, or electrical services, provisions which shall conform
substantially to the language of this clause, including this paragraph (e),
unless otherwise authorized by the Contracting Officer. The Contractor may
request in writing that the Contracting Officer exempt from this clause a
particular subcontract or consultant agreement for nondiscretionary technical
or engineering services not specifically listed above, including laboratory
analysis. The Contracting Officer will review and evaluate each request on a
case-by-case basis before approving or disapproving the request.

(£) If the Contractor seeks an expedited decision regarding its initial
future contracting request, the Contractor may submit its request to both the
Contracting Officer and the next administrative level within the Contracting
Officer's organization.

(g) A review process available to the Contractor when an adverse
determination is received shall consist of a request for reconsideration to
the Contracting Officer or a request for review submitted to the next
administrative level within the Contracting Officer's organization. An
adverse determination resulting from a request for reconsideration by the
Contracting Officer will not preclude the Contractor from requesting a review
by the next administrative level. Either a request for review or a reguest
for reconsideration must be submitted to the appropriate level within 30
calendar days after receipt of the initial adverse determination.
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H.5 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (MAY 1999)

The contracting officer shall complete a Contractor Performance Report
(Report) within ninety (90) business days after the end of each 12 months of
contract performance (interim Report) or after the last 12 months (or less) of
contract performance (final Report) in accordance with EPAAR 1509.170-5. The
contractor shall be evaluated based on the following ratings and performance
categories:

Ratings: = unsatisfactory,
poor,
fair,
good,
excellent,
= outstanding.

]

0
e
2
3
4
="

Performance Categories:

Quality: Compliance with contract reguirements; accuracy of reports;
effectiveness of personnel; and technical excellence.

Rating

0--Contractor is not in compliance and is jeopardizing achievement of
contract objectives

1--Major problems have been encountered

2--Some problems have been encountered

3--Minor inefficiencies/errors have been identified

4--Contractor is in compliance with contract requirements and/or
delivers quality products/services

5--The contractor has demonstrated an outstanding performance level
that justifies adding a point to the score. It is expected that this
rating will be used in those circumstances when contractor
performance clearly exceeds the performance level described as
“Excellent."”

Cost Control: Record of forecasting and controlling target costs; current,
accurate and complete billings; relationship of negotiated costs to actuals;
cost efficiencies.

Rating

0--Contractor is unable to manage costs effectively

1--Contractor is having major difficulty managing costs effectively

2--Contractor is having some problems managing costs effectively

3--Contractor is usually effective in managing costs

4--Contractor is effective in managing costs and submits current,
accurate, and complete billings

5--The contractor has demonstrated an outstanding performance level
that justifies adding a point to the score. It is expected that this
rating will be used in those circumstances when contractor
performance clearly exceeds the performance level described as
“Excellent.”

Timeliness of Performance: Met interim milestones; reliability; responsive to
technical direction; completed on time, including wrap-up and contract
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administration; met delivery schedules; no liquidated damages assessed.

Rating

0--Contractor delays are jeopardlzlng performance of contract objectives
1--Contractor is having major difficulty meeting milestones and delivery

schedule

2--Contractor is having some problems meeting milestones and delivery
schedule

3--Contractor is usually effective in meeting milestones and delivery
schedule

4--Contractor is effective in meeting milestones and delivery schedule

5--The contractor has demonstrated an outstanding performance level that
justifies adding a point to the score. It is expected that this
rating will be used in those circumstances when contractor

performance clearly exceeds the performance level described as
“Excellent."”

Business Relations: Effective management, including subcontracts;
reasonable/cooperative behavior; responsive to contract requirements;
notification of problems; flexibility; pro-active versus reactive; effective
small/small disadvantage business subcontracting program.

Rating

O0--Response to inquiries, technical/service/administrative issues is not
effective

l1--Response to inquiries, technical/service/administrative issues is
marginally effective

2--Response to inquiries, technical/service/administrative issues is
somewhat effective

3--Response to inguiries, technical/service/administrative issues is
usually effective

4--Response to inquiries, technical/service/administrative issues is
effective

5--The contractor has demonstrated an outstanding performance level that
justifies adding a point to the score. It is expected that this
rating will be used in those circumstances when contractor
performance clearly exceeds the performance level described as
“Excellent."”

(a) The contracting officer shall initiate the process for completing
interim Reports within five (5) business days after the end of each 12 months
of contract performance by requesting the project officer to evaluate
contractor performance for the interim Report. In addition, the contracting
officer shall initiate the process for completing final Reports within five
(5) business days after the last 12 months (or less) of contract performance
by requesting the project officer to evaluate contractor performance for the
final Report. The final Report shall cover the last 12 months (or less) of
contract performance. Within thirty (30) business days after the project
officer receives a request from the contracting officer to complete an
evaluation, the project officer shall:

(1} Complete a description of the contract requirements;

(2) Evaluate contractor performance and assign a rating for quality,
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cost control, and timeliness of performance categories (including a narrative
for each rating);

(3) Provide any information regarding subcontracts, key personnel, and
customer satisfaction;

(4) Assign a recommended rating for the business relations performance
category (including a narrative for the rating); and

(5) Provide additional information appropriate for the evaluation or
future evaluations.

(b) The contracting officer shall:

(1) Ensure the accuracy of the project officer's evaluation by verifying
that the information in the contract file corresponds with the designated
project officer's ratings;

(2) Assign a rating for the business relations performance category
(including a narrative for the rating);

(3} Concur with or revise the project officer's ratings after
consultation with the project officer;

(4) Provide any additional information concerning the quality, cost
control, and timeliness of performance categories if deemed appropriate for
the evaluation or future evaluations (if any), and provide any information
regarding subcontracts, key personnel, and customer satisfaction; and

(5) Forward the Report to the contractor within ten (10) business days
after the contracting officer receives the project officer's evaluation.

(c) The contractor shall be granted thirty (30) business days from the date
of the contractor's receipt of the Report to review and provide a response to

the contracting officer regarding the contents of the Report. The contractor
shall:

(1) Review the Report;

(2) Provide a response (if any) to the contracting officer on company
letter head or electronically;

(3) Complete contractor representation information; and

(4) Forward the Report to the contracting officer within the designated
thirty (30) business days.

(d) The contractor's response to the Report may include written comments,
rebuttals (disagreements), or additional information. If the contractor does
not respond to the Report within the designated thirty (30) business days, the
specified ratings in the Report are deemed appropriate for the evaluation
period. In this instance, the contracting officer shall complete the Agency

review and sign the Report within three (3) business days after expiration of
the specified 30 business days.

(e) If the contractor submits comments, rebuttals (disagreements), or
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additional information to the contracting officer which contests the ratings,
the contracting officer, in consultation with the project officer, shall
initially try to resolve the disagreement(s) with the contractor.

(f) If the disagreement(s) is (are) not resolved between the contractor and
the contracting officer, the contracting officer shall provide a written
recommendation to one level above the contracting officer for resolution as
promptly as possible, but no later than five (5) business days after the
contracting officer is made aware that the disagreement (s} has (have) not been
resolved with the contractor. The individual who is one level above the
contracting officer shall:

(1) Review the contracting officer's written recommendation; and

(2) Provide a written determination to the contracting officer for
summary ratings (ultimate conclusion for ratings pertaining to the performance
period being evaluated) within five (5) business days after the individual one

level above the contracting officer receives the contracting officer's written
recommendation.

(g) If the disagreement is resolved, the contracting officer shall complete
the Agency review and sign the Report within three (3) business days after
consultation.

(h) The contracting officer shall complete the Agency review and sign the
Report within three (3) business days after the contracting officer receives a

written determination for summary ratings from one level above the contracting
officer.

(i) An interim or final Report is considered completed after the
contracting officer signs the Report. The contracting officer must provide a
copy of completed Reports (interim and final) to the contractor within two (2)
business days after completion.

H.6 OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE CONTRACT-- INDEFINITE
DELIVERY/INDEFINITE QUANTITY CONTRACT (EPAAR 1552.217-76) (APR 1984)
DEVIATION

(a) The Government has the option to extend the effective period of this
contract for 1 additional period(s). If more than sixty (60)days remain in
the contract effective period, the Government, without prior written
notification, may exercise this option by issuing a contract modification. To
unilaterally exercise this option within the last 60 days of the effective
period, the Government must issue written notification of its intent to
exercise the option prior to that last 60-day period. This preliminary
notification does not commit the Government to exercising the option.

(b) If the options are exercised, the "Minimum and Maximum Contract Amount"
clause will be modified to reflect new and separate maximum amounts:

See Clause B.2. ™ Minimum and Maximum Contract Amount”

(c) The "Effective Period of the Contract” clause will be modified as
follows:
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Period Start Date End Date

Option Period I Award Date + 3 Years Award Date + 5 Years

H.7 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR
1550)

(a) (1) "Rural area small business concern, " as used in this clause, means a
small business concern that is located and conducts its principal operations
in a rural geographic area (county or parish) listed in the Small Business
Administration's Listing of Non-Metropolitan Rural Counties by State.

(2) "Small business concern, " as used in this clause, means a concern,
including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on government
contracts, and qualified as a small business under the criteria and size
standard in 13 CFR 121.

(b) It is the policy of the Environmental Protection Agency (EPA) that rural
area small business concerns shall have the maximum practicable opportunity to
participate in performing contracts awarded by EPA.

(c) The contractor shall use its best efforts to give rural area small
business concerns the opportunity to participate in the subcontracts it awards
to the fullest extent consistent with efficient performance of this contract.

(d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontracting opportunities.

H.8 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP
52.219-115) (JUL 1991)

(a) It is the Policy of the Environmental Protection Agerncy that
historically black colleges and universities shall have the maximum
practicable opportunity to participate in performing contracts awarded by the
Agency.

(b) The Contractor shall use its best efforts to give historically black
colleges and universities the opportunity to participate in any subcontracts
awarded to the fullest extent consistent with efficient performance of this
contract.

(c) The contractor shall incorporate the substance of this clause in any
subcontract which may provide for additional subcontracting opportunities

H.9  CONTRACTOR PERSONNEL CLEARANCE
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Period Start Date End Date

Option Period I Award Date + 3 Years Award Date + 5 Years

H.7 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR
1990)

(a) (1) "Rural area small business concern," as used in this clause, means a
small business concern that is located and conducts its principal operations
in a rural geographic area (county or parish) listed in the Small Business
Administration's Listing of Non-Metropolitan Rural Counties by State.

(2) "Small business concern," as used in this clause, means a concern,
including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on government
contracts, and qualified as a small business under the criteria and size
standard in 13 CFR 121.

(b) It is the policy of the Environmental Protection Agency (EPA) that rural
area small business concerns shall have the maximum practicable opportunity to
participate in performing contracts awarded by EPA.

(c) The contractor shall use its best efforts to give rural area small
business concerns the opportunity to participate in the subcontracts it awards
to the fullest extent consistent with efficient performance of this contract.

(d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontracting opportunities.

H.8 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP
52.219-115) (JUL 1991)

(a) It is the Policy of the Environmental Protection Agernicy that
historically black colleges and universities shall have the maximum
practicable opportunity to participate in performing contracts awarded by the
Agency.

(b} The Contractor shall use its best efforts to give historically black
colleges and universities the opportunity to participate in any subcontracts
awarded to the fullest extent consistent with efficient performance of this
contract.

(c) The contractor shall incorporate the substance of this clause in any
subcontract which may provide for additional subcontracting opportunities.

H.S CONTRACTOR PERSONNEL CLEARANCE

At least five (5) days before contract performance begins, the successful
contractor under this RFP shall submit a completed statement of Personal
History (GSA FORM 176) and signed police records release forms to the Project
Officer for each individual who shall require access to restricted areas of
the EPA IBM mainframe system for contract performance. Blank forms will be
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provided by the Project Officer at the time of contract award. Upon receipt
of the completed forms, the Project Officer shall immediately initiate
clearance procedures to determine the security eligibility for each individual
to permit access to restricted areas of the EPA IBM mainframe.

In no event will an individual be permitted access to the restricted
areas of the EPA IBM mainframe prior to the completion and submission of a
Statement of Personal History (GSA Form 176) and police records release
authorization forms. If for any reason a full security clearance cannot be
granted by the Project Officer prior to the date the performance is to begin,
an interim security clearance, not to exceed 10 days, may be issued by the
Contracting Officer pending final clearance determination.

The disclosure of a criminal conviction, falsifications or deceptive
statements on the GSA Form 176 may be cause for denial of access to the

restricted areas of the EPA IBM mainframe for the purpose of contract
performance.

A succeeding contractor will not be required to submit a Statement of
Personal History (GSA Form 176) or police records release authorization forms
for individuals hired from the preceding contractor provided such individuals
have been hired within the last two years and will be performing essentially
the same work in continuity and in the same restricted areas of the EPA IBM
mainframe as in the predecessor contract.

H.10 SMALL DISADVANTAGED BUSINESS TARGETS (EP 52.219-150) (FEB 2000)

(a) In accordance with FAR 19.1202-4(a) and EP 52.219-145, the following
small disadvantaged business (SDB) participation targets proposed by the
contractor are hereby incorporated into and made part of the contract:

Percentage of
Contractor SIC/NAICS Total Contract
Targets Major Group Dollars Value
Total Prime B744
Contractor
Targets SDBs $1,597,256 100%
(Including WOBs 0
joint venture HubZone SB 0
members and
team members)
Total
Subcontractor Total $1,597, 256 100%
Targets 1

(b) The following specifically identified the SDB was considered under the
Section M SDB participation evaluation factor.

The contractor shall promptly notify the contracting officer of any
substitution of firms if the new firms are not SDB concerns.

(c) In accordance with FAR 52.219-25, Small Disadvantaged Business
Participation Program - Disadvantaged Status and Reporting, the contractor
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shall report on the participation of SDB concerns in the performance of the
contract no less than thirty (30) calendar days prior to each annual
contractor performance evaluation [contracting officer may insert the dates
for each performance evaluation (i.e., every 12 months after the effective
date of contract)] or as otherwise directed by the contracting officer.

H.1ll PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY
1994)

(a) The Contractor recognizes that Contractor employees in performing this
contract may have access to data, either provided by the Government or first
generated during contract performance, of a sensitive nature which should not
be released to the public without Environmental Protection Agency (EPA)
approval. Therefore, the Contractor agrees to obtain confidentiality
agreements from all of its employees working on requirements under this
contract.

(b) Such agreements shall contain provisions which stipulate that each
employee agrees that the employee will not disclose, either in whole or in
part, to any entity external to EPA, the Department of Justice, or the
Contractor, any information or data (as defined in FAR Section 27.401)
provided by the Government or first generated by the Contractor under this
contract, any site-specific cost information, or any enforcement strategy
without first obtaining the written permission of the EPA Contracting Officer.
If a contractor, through an employee or otherwise, is subpoenaed to testify or
produce documents, which could result in such disclosure, the Contractor must
provide immediate advance notification to the EPA so that the EPA can
authorize such disclosure or have the opportunity to take action to prevent
such disclosure. Such agreements shall be effective for the life of the
contract and for a period of five (5) years after completion of the contract.

(c) The EPA may terminate this contract for convenience, in whole or in
part, if it deems such termination necessary to prevent the unauthorized
disclosure of information to outside entities. If such a disclosure occurs
without the written permission of the EPA Contracting Officer, the Government
may terminate the contract, for default or convenience, or pursue other
remedies as may be permitted by law or this contract.

(d) The Contractor further agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements
for well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph, unless otherwise
authorized by the Contracting Officer.

H.1l2 INSURANCE COVERAGE (EP 52.228-100) (JUL 1993)
As provided in paragraph (a) (1) of EPAAR 1552.228-70, "Insurance-- Liability
to Third Persons", the Contractor shall maintain the minimum amounts of

liability insurance coverage set forth in FAR 28.307-2, unless otherwise
required by the Contracting Officer.

H.13 INSURANCE--LIABILITY TO THIRD PERSONS (EP 52.228-110) (JUN 1993)

(a) (1) Except as provided in subparagraph (2) immediately following, the
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